
2008-09 CONSTRUCTION ENGINEERING SERVICES for WISDOT (updated-8/25/08) 
 
 

SOUTHEAST REGION 
 

CONSULTANT PACKAGE NO.  1 (SE FWY) 
 
 Project I.D. #1 1030-20-70 
 Highway/Street: STH 241, 27th Street over IH 43/894  
 Termini/Location: W. Barnard – Bottsford Ave. 
 County: Milwaukee 
 Length:  0.472 miles 
 Project Type: Reconstruction / Bridge Replacement 
 Urban and/or Rural: Urban 
 Traffic Control: This project will be staged and constructed under high volume urban 

traffic.  This project will also involve interstate lane closures and night 
work. 

 
 Letting Date: February 10, 2009 
  
 
 Anticipated Construction Cost:  $7,500,000-$9,999,999 
  
  
Major Items of Work: Multi-span concrete girder bridges, concrete pavement, storm sewer, curb & 
gutter, complex traffic control, traffic signals, and lighting. 
 
Complexity Level: High   
 
Associated Contracts: N/A  
 
Restrictions: This project is scheduled to start in late March 2009 with a completion date of December 
15, 2009.  
 
Construction Leader Required: Yes  
 
Construction Support Staff Required: Yes  
Anticipated Number: 4-6  
Required Certification: Aggregate, Concrete, Materials Sampling 
  
Duties: Inspection, survey, record keeping, materials testing, contract administration, traffic control 
oversight and coordination with possible night work and utility coordination.  
 
Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a 
field office overhead rate will be required. 
  
For more information, contact: Sandra MacDonald, Contract Specialist at: 
mailto:sandra.macdonald@dot.state.wi.us 
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CONSULTANT PACKAGE NO.  2 (SE FWY) 

 
 

Project I.D. # 1 1030-20-75 
 Highway/Street: WB STH 119 (Airport Spur) 
 Termini/Location: IH 94 Overpass 
 County: Milwaukee 
 Length:  0.440 miles 
 Project Type: Bridge Replacement / Ramp Reconstruction 
 Urban and/or Rural: Urban 
 Traffic Control: This project will be staged and constructed under high volume urban 

traffic.  This project will also involve interstate lane closures and night 
work. 

  
 Letting Date: February 10, 2009 
 
 Anticipated Construction Cost:  $5,000,000-$7,499,999 
  
 
 Project I.D. # 2 1030-20-77 
 Highway/Street: Grange Avenue 
 Termini/Location: IH 94 Overpass 
 County: Milwaukee 
 Length:  0.302 miles 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Urban 
 Traffic Control: This project will be staged and constructed under high volume urban 

traffic.  This project will also involve interstate lane closures and night 
work 

  
 Letting Date: February 10, 2009 
 
 Anticipated Construction Cost:  $5,000,000-$7,499,999 
  
 
 Project I.D. # 3 1030-20-80 
 Highway/Street: IH 94 
 Termini/Location: College Avenue Interchange 
 County: Milwaukee 
 Length:  0.326 miles 
 Project Type: Bridge Replacement / Interchange Replacement 
 Urban and/or Rural: Urban 
 Traffic Control: College Avenue will be closed and detoured.  This project will also involve 

interstate lane closures and night work. 
  
 Letting Date: February 10, 2009 
 
 Anticipated Construction Cost:  $12,500,000-$14,999,999 
  
 
Major Items of Work: Grading, multi-span concrete girder bridges, steel girder bridges, concrete 
pavement, storm sewer, curb & gutter, asphaltic pavement, traffic signals, lighting, retaining walls, ITS 
and utility work. 
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Complexity Level:  High  
 
Associated Contracts: These 3 locations are tied together as one contract. 
 
Restrictions:  This project is scheduled to start in late March, 2009 with a completion date of December 
15, 2009. 
 
Construction Leader Required: No 
 
Construction Support Staff Required: Yes (Structures Lead) 
Anticipated Number: 2-4 
Required Certification: Aggregate, Concrete, Asphaltic Density, Sampling 
 
Duties:  Inspection, survey, record keeping, materials testing, contract 

administration, traffic control oversight and coordination with possible 
night work and utility coordination. 

 
Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a 
field office overhead rate will be required. 
 
For more information, contact: Sandra MacDonald, Contract Specialist at: sandra.macdonald@dot.state.wi.us  
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CONSULTANT PACKAGE NO.  3 (SE FWY) 

 
 Project I.D. #1 1030-23-70 
 Highway/Street: CTH E 
 Termini/Location: West Frontage Road 
 County: Kenosha 
 Length:  1.068 miles 
 Project Type: Reconstruction 
 Urban and/or Rural: Rural 
 Traffic Control: The roadway will be closed and traffic will be detoured in order to 

construct this project. 
  
 Letting Date: February 10, 2009 
 
 Anticipated Construction Cost:  $3,000,000-$3,999,999 
  
 
 Project I.D. # 2 1030-23-71 
 Highway/Street: CTH E 
 Termini/Location: East Frontage Road 
 County: Kenosha 
 Length:  1.188 miles 
 Project Type: Reconstruction 
 Urban and/or Rural: Rural 
 Traffic Control: The roadway will be closed and traffic will be detoured in order to 

construct this project. 
  
 Letting Date: February 10, 2009 
 
 Anticipated Construction Cost:  $4,000,000-$4,999,999 
  
 
   
Major Items of Work:  Grading, base course and asphaltic pavement. 
 
Complexity Level:  Medium 
 
Associated Contracts: These 2 locations are tied together as one contract. 
 
Restrictions:  This project is scheduled to start April 13, 2009 with a completion date of Dec. 1, 2009. 
 
Construction Leader Required: Yes 
 
Construction Support Staff Required: Yes 
Anticipated Number: 2-3 
Required Certification: Aggregate, Concrete, Asphaltic Density, Sampling 
Duties:  Inspection, survey, record keeping, materials testing, and contract 

administration.  
 
Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a 
field office overhead rate will be required. 
 
For more information, contact: Sandra MacDonald, Contract Specialist at: sandra.macdonald@dot.state.wi.us  
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CONSULTANT PACKAGE NO.  4 (SE FWY) 
 
 Project I.D. #1 1031-07-70 
 Highway/Street: CTH C 
 Termini/Location: East Frontage Road 
 County: Kenosha 
 Length:  0.987 miles 
 Project Type: Reconstruction 
 Urban and/or Rural: Rural 
 Traffic Control: This road will be closed and traffic detoured to the west side frontage 

road and CTH H. 
  
 Letting Date: February 10, 2009 
 
 Anticipated Construction Cost:  $3,000,000-$3,999,999 
  
 
 Project I.D. # 2 1031-07-74 
 Highway/Street: CTH C 
 Termini/Location: West Frontage Road 
 County: Kenosha 
 Length:  0.774 miles 
 Project Type: Reconstruction 
 Urban and/or Rural: Rural 
 Traffic Control: This road will be closed and traffic detoured to the east side frontage road 

and CTH H. 
  
 Letting Date: February 10, 2009 
 
 Anticipated Construction Cost:  $4,000,000-$4,999,999 
  
 
Major Items of Work:  Grading, base course, asphaltic pavement, box culvert extensions, contract 
administration and environmental coordination. 
 
Complexity Level:  Medium 
 
Associated Contracts: These 2 locations are tied together as one contract. 
 
Restrictions:  This project is scheduled to start on April 13, 2009 with a completion date of October 31, 
2009. 
 
Construction Leader Required: Yes 
 
Construction Support Staff Required: Yes  
Anticipated Number: 3-4 
Required Certification: Aggregate, Concrete, Asphaltic Density, Sampling 
Duties:  Inspection, survey, record keeping, materials testing, contract 

administration and environmental coordination.  
  
Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a 
field office overhead rate will be required. 
 
For more information, contact: Sandra MacDonald, Contract Specialist at: sandra.macdonald@dot.state.wi.us  
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CONSULTANT PACKAGE NO.  5 (SE FWY) 
 
 Project I.D. #1 1032-14-70 
 Highway/Street: STH 158 
 Termini/Location: East Frontage Road 
 County: Kenosha 
 Length:  0.715 miles 
 Project Type: Reconstruction 
 Urban and/or Rural: Rural 
 Traffic Control: This road will be closed and traffic detoured to the west side frontage 

road. 
  
 Letting Date: February 10, 2009 
 
 Anticipated Construction Cost:  $750,000-$999,999 
  
 
 Project I.D. # 2 1032-14-74 
 Highway/Street: STH 158 
 Termini/Location: West Frontage Road 
 County: Kenosha 
 Length:  1.12 miles 
 Project Type: Reconstruction 
 Urban and/or Rural: Rural 
 Traffic Control: This road will be closed and traffic detoured to the east side frontage 

road. 
  
 Letting Date: February 10, 2009 
 
 Anticipated Construction Cost:  $2,000,000-$2,999,999 
  
 
Major Items of Work:  Grading, base course, asphaltic pavement, box culvert extensions and storm 
sewer. 
 
Complexity Level:  Medium 
 
Associated Contracts: These 2 locations are tied together as one contract. 
 
Restrictions:  This project is scheduled to start April 1, 2009 with a completion date of November 15, 
2009. 
 
Construction Leader Required: No 
 
Construction Support Staff Required: Yes 
Anticipated Number: 1-2 
Required Certification: Aggregate, Concrete, Asphaltic Density, Sampling 
Duties:  Inspection, survey, record keeping, materials testing and contract 

administration. 
 
Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a 
field office overhead rate will be required. 
 
For more information, contact: Sandra MacDonald, Contract Specialist at: sandra.macdonald@dot.state.wi.us  
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CONSULTANT PACKAGE NO.  6 (SE FWY) 

 
 Project I.D. #1 1035-03-74 
 Highway/Street: CTH KR 
 Termini/Location: Stream Relocation 
 County: Kenosha 
 Length:  0.06 miles 
 Project Type: Grading / Stream Relocation 
 Urban and/or Rural: Rural 
 Traffic Control: N/A 
  
 Letting Date: August 11, 2009 
 
 Anticipated Construction Cost:  $250,000-$499,999 
  
 
  
   
Major Items of Work:  Grading, erosion control, and wetland plantings 
 
Complexity Level:  High 
 
Associated Contracts: N/A 
 
Restrictions:  This project is scheduled to start after September 15 with a completion date of December 
1, 2009. 
 
Construction Leader Required: No 
 
Construction Support Staff Required: Yes, Wetland Ecologist 
Anticipated Number: 1 
Required Certification: Must have wetland ecology expertise 
Duties:  Provide wetland ecology expertise with respect to wetland plantings and 

stream relocation oversight.   
 
Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a 
field office overhead rate will be required. 
 
For more information, contact: Sandra MacDonald, Contract Specialist at: sandra.macdonald@dot.state.wi.us  
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CONSULTANT PACKAGE NO.  7 & 8 
 
 Full Service Construction Master Contract (Please see this statewide package under 
BPD)   
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CONSULTANT PACKAGE NO.  9 (SE FWY) 
 
 Project I.D. #1 2475-08-70  
 Highway/Street: STH 145 
 Termini/Location: Bridge over USH 41 
 County: Washington  
 Length:  0.05 miles  
 Project Type: Bridge Deck Replacement and Widening 
 Urban and/or Rural: Rural 
 Traffic Control: Staged traffic and night-time construction with detour for ramp closures 
  
 Letting Date: March 10, 2009 
 
 Anticipated Construction Cost:  $1,000,000-$1,999,999 
  
 

Project I.D. #2 2475-09-70  
 Highway/Street: STH 145 
 Termini/Location: Bridge over USH 45 
 County: Washington  
 Length:  0.05 miles  
 Project Type: Bridge Deck Replacement and Widening 
 Urban and/or Rural: Rural 
 Traffic Control: Staged traffic and night-time construction with detour for ramp closures 
  
 Letting Date: March 10, 2009 
 
 Anticipated Construction Cost:  $1,000,000-$1,999,999 
  
 

Project I.D. #3 2475-10-70  
 Highway/Street: STH 145 
 Termini/Location: Bridge over USH 45 
 County: Washington  
 Length:  0.05 miles  
 Project Type: Reconstruction with 5 roundabouts 
 Urban and/or Rural: Rural 
 Traffic Control: Staged traffic and construction with detour for ramp closures 
  
 Letting Date: March 10, 2009 
 
 Anticipated Construction Cost:  $4,000,000-$4,999,999 
  
 
Major Items of Work:  Grading, curb and gutter, concrete paving, storm sewer, lighting, marking and 
signing.  Bridge Deck replacement and widening including repainting of existing steel girders. 
 
Complexity Level:  Medium/High  
 
Associated Contracts: These 3 projects will be let as one contract.  
 
Restrictions:  Completion date of November 1, 2009  
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Construction Leader Required: Yes 
 
Construction Support Staff Required: Yes 
Anticipated Number: 5 total. Three staff including manager for roadway work.  2 staff at night 

for the duration of bridge work. 
Required Certification: Aggregate, concrete, materials sampling, bridge painting  
Duties:  General contract administration, utility coordination, public relations, 

inspection, materials sampling for verification, project documentation. 
 
Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a 
field office overhead rate will be required. 
 
For more information, contact: Sandra MacDonald, Contract Specialist at: sandra.macdonald@dot.state.wi.us  
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SOUTHEAST REGION 
 

CONSULTANT PACKAGE NO.  10 
 
 Project I.D. #1 3120-08-70 
 Highway/Street: North Wisconsin Street 
 Termini/Location: Court Street  - Lincoln Street 
 County: Walworth 
 Length:  0.719 
 Project Type: reconstruction 
 Urban and/or Rural: urban 
 Traffic Control: road closed 
  
 Letting Date: 09/09/2008 
 
 Anticipated Construction Cost:  $1,000,000 – $1,999,999 
  
  
  
Major Items of Work: concrete pavement, base aggregate, storm sewer, curb and gutter, landscaping.  
 
Complexity Level:low  
 
Associated Contracts: none  
 
Restrictions: August 21, 2008 completion date  
 
Construction Leader Required: No 
 
Construction Support Staff Required: yes  
Anticipated Number: 1 full-time, 1 part-time   
Required Certification: concrete, aggregate sampling  
Duties: inspection, materials testing  
 
Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a 
field office overhead rate will be required. 
 
For more information, contact: Sandra MacDonald, Contract Specialist, sandra.macdonald@dot.state.wi.us  
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CONSULTANT PACKAGE NO.  11 
 
 Project I.D. #1 2140-00-70 
 Highway/Street: STH 181 Wauwatosa Road 
 Termini/Location: Mequon Road to Pioneer Road 
 County: Ozaukee 
 Length:  3.6 miles 
 Project Type: Resurfacing 
 Urban and/or Rural: Rural 
 Traffic Control: Road Closed with detour 
  
 Letting Date: 4/14/09 
 
 Anticipated Construction Cost:  $ 3,000,000 – $3,999,999 
  
  
  

Major Items of Work: Asphaltic pavement, culvert pipe, pavement marking, singing and traffic 
signal. 

 
 Complexity Level: Medium  
 
 Associated Contracts: None  
 
 Restrictions:  None  
 
 Construction Leader Required: Yes  
 
 Construction Support Staff Required: Yes  
 Anticipated Number: 1-2  
 Required Certification: Aggregate sampling, Asphaltic density and material testing  

Duties: Construction management, Inspection, record keeping, estimate and materials sample 
and construction survey   

 
Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation 
goals or a field office overhead rate will be required. 
 
For more information, contact: Sandra MacDonald, Contract Specialist, 
sandra.macdonald@dot.state.wi.us  
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CONSULTANT PACKAGE NO.  12 
 

 
Project I.D. #1 1330-14-70 

 Highway/Street: Union Street 
 Termini/Location: Main St. to Wilson Ave. 
 County: Washington County 
 Length:  0.8 miles 
 Project Type: Reconstruct 
 Urban and/or Rural: Urban  
 Traffic Control: Staged construction 
  
 Letting Date: 12/13/08 
 
 Anticipated Construction Cost:  $ 2,000,000 – $2,999,999 
  
  
  

Major Items of Work: Concrete pavement, storm sewer, sidewalk, curb and gutter, lighting, 
pavement making and signing. 

 
 Complexity Level: Medium  
 
 Associated Contracts: None  
 
 Restrictions:  None  
 
 Construction Leader Required: Yes  
 
 Construction Support Staff Required: Yes  
 Anticipated Number: 1-2  

Required Certification: Aggregate sampling, Concrete testing and material testing  
Duties: Construction management, Inspection, record keeping, estimate and materials sample 
and construction survey. 
 
Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation 
goals or a field office overhead rate will be required. 
   
For more information, contact:  Sandra MacDonald, Contract Specialist, 
sandra.macdonald@dot.state.wi.us  
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CONSULTANT PACKAGE NO.  13 
 
 Project I.D. #1 1360-08-70  
 Highway/Street: STH 145 
 Termini/Location: Intersection of Fond du Lac Avenue, City of Milwaukee 
 County: Milwaukee  
 Length:  0.2 miles  
 Project Type: Reconstruction, safety improvement 
 Urban and/or Rural: Urban 
 Traffic Control: Open to traffic 
  
 Letting Date: July 14, 2009 
 
 Anticipated Construction Cost:  $250,000-$499,999 
   
  
Major Items of Work:  Curb and gutter, asphaltic pavement, signals, storm sewer, marking and signing. 
 
Complexity Level:  Low  
 
Associated Contracts: None  
 
Restrictions:  None anticipated.  
 
Construction Leader Required: Yes 
 
Construction Support Staff Required: Yes 
Anticipated Number: 1.5, including manager. 
Required Certification: Aggregate, concrete, asphaltic density, materials sampling 
Duties:  General contract administration, utility coordination, public relations, 

inspection, materials sampling for verification, project documentation 
 
Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a 
field office overhead rate will be required. 
 
For more information, contact: Sandra MacDonald, Contract Specialist, sandra.macdonald@dot.state.wi.us  
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CONSULTANT PACKAGE NO.  14 
 
 Project I.D. #1 2748-07-70  
 Highway/Street: STH 164 
 Termini/Location: Intersection with CTH Q 
 County: Waukesha and Washington  
 Length:  0.4 miles  
 Project Type: Reconstruct as a roundabout 
 Urban and/or Rural: Rural 
 Traffic Control: Staged, open to traffic 
  
 Letting Date: March 10, 2009 
 
 Anticipated Construction Cost:  $1,000,000-$1,999,999 
   
  
Major Items of Work:  Grading, curb and gutter, asphaltic pavement, storm sewer, marking and signing. 
 
Complexity Level:  Low to Medium  
 
Associated Contracts: None  
 
Restrictions:  None anticipated.  
 
Construction Leader Required: Yes 
 
Construction Support Staff Required: Yes 
Anticipated Number: 2, including manager. 
Required Certification: Aggregate, concrete, asphaltic density, materials sampling 
Duties:  General contract administration, utility coordination, public relations, 

inspection, materials sampling for verification, project documentation 
 
Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a 
field office overhead rate will be required. 
 
For more information, contact: Sandra MacDonald, Contract Specialist, sandra.macdonald@dot.state.wi.us  
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CONSULTANT PACKAGE NO.  15 
 
 Project I.D. #1 1383-01-70 
 Highway/Street: STH 167, Mequon Road 
 Termini/Location: Intersection of Mequon Road (STH 167) and Wasaukee Road 
 County: Ozaukee and Washington 
 Length:  0.50 miles 
 Project Type: Intersection Improvement 
 Urban and/or Rural: Rural 
 Traffic Control: Stage Construction 
  
 Letting Date: April 14, 2009 
 
 Anticipated Construction Cost:  $1,000,000 - $1,999,999 
  
Major Items of Work: Asphalt pavement, grading, curb & gutter, traffic signal equipment, storm 

sewer, pavement marking and signing. 
 
Complexity Level: Low 
 
Associated Contracts: None 
 
Restrictions: None 
 
Construction Leader Required: No 
 
Construction Support Staff Required: Yes 
Anticipated Number: 2 people, construction project leader (looking for someone with 

experience with traffic signals) and a helper 
Required Certification: Aggregate, Concrete, Asphaltic Density, Sampling 
Duties:  Layout, Staking, Inspection, Materials and Coordinating Traffic Stages 
 
Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a 
field office overhead rate will be required. 
 
For more information, contact: Sandra MacDonald, Contract Specialist, sandra.macdonald@dot.state.wi.us  
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CONSULTANT PACKAGE NO.  16 
 
 Project I.D. #1 3100-11-70 
 Highway/Street: STH 67 
 Termini/Location: Intersection of STH 67 & CTH B/Valley Road 
 County: Waukesha 
 Length:  0.50 miles 
 Project Type: Intersection Improvement 
 Urban and/or Rural: Rural 
 Traffic Control: Stage Construction 
  
 Letting Date: May 12, 2009 
 
 Anticipated Construction Cost:  $1,000,000 - $1,999,999 
  
Major Items of Work: Asphalt pavement, grading, curb & gutter, traffic signal equipment, storm 

sewer, pavement marking and signing. 
 
Complexity Level: Low 
 
Associated Contracts: None 
 
Restrictions: None 
 
Construction Leader Required: No 
 
Construction Support Staff Required: Yes 
Anticipated Number: 2 people, construction project leader (looking for someone with 

experience with traffic signals) and a helper 
Required Certification: Aggregate, Concrete, Asphaltic Density, Sampling 
Duties:  Layout, Staking, Inspection, Materials and Coordinating Traffic Stages 
 
Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a 
field office overhead rate will be required. 
 
For more information, contact: Sandra MacDonald, Contract Specialist, sandra.macdonald@dot.state.wi.us  
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CONSULTANT PACKAGE NO.  17 (SE FWY) 
 
 Project I.D. #1 2120-14-70 
 Highway/Street: STH 24 Forest Home Avenue 
 Termini/Location: USH 45 to 45th Street  
 County: Milwaukee County 
 Length:  5.3 miles 
 Project Type: Resurfacing 
 Urban and/or Rural: Urban 
 Traffic Control: Staged under traffic 
  
 Letting Date: May 12, 2009 
 
 Anticipated Construction Cost:  $7,500,000 – $9,999,999 
  
 Project I.D. # 2 1100-19-70 
 Highway/Street: Airport Freeway IH 894   
 Termini/Location: STH 24 Interchange 
 County: Milwaukee County 
 Length:  0.1 miles 
 Project Type: Bridge redeck 
 Urban and/or Rural: Urban 
 Traffic Control: Closed 
  
 Letting Date: May 12, 2009 
 
 Anticipated Construction Cost:  $2,000,000 – $2,999,999 
   
Major Items of Work:  Milling, HMA pavement, base aggregate, concrete base, concrete curb and 
gutter, traffic signals, 3 concrete bridge re-decks, 2 bridge overlays. 
 
Complexity Level:  Medium  
 
Associated Contracts:  2120-14-70 and 1100-19-70 tied  
 
Restrictions:  None  
 
Construction Leader Required:  Yes 
 
Construction Support Staff Required:  Yes  
Anticipated Number:  2-3   
Required Certification:  All  
Duties:   Construction administration, inspection, documentation, staking, material testing  
 
Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a 
field office overhead rate will be required. 
 
For more information, contact:  Sandra MacDonald, Contract Specialist, sandra.macdonald@dot.state.wi.us  
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CONSULTANT PACKAGE NO.  18 (updated-8/25/08) 
 
  
 

 
Cancelled 
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CONSULTANT PACKAGE NO.  19 
 
 Project I.D. #1 2150-07-70 
 Highway/Street: Brown Deer Rd (STH 100) 
 Termini/Location: 95th Street Intersection 
 County: Milwaukee 
 Length:  0.25 miles 
 Project Type: Reconstruction/Preservation 
 Urban and/or Rural: Urban 
 Traffic Control: Under Traffic 
  
 Letting Date: April 14,2009 
 
 Anticipated Construction Cost:  $250,000-$499,000 
   
Major Items of Work: pavement, curb & gutter, storm sewer, signals 
 
Complexity Level: Low  
 
Associated Contracts: None  
 
Restrictions: Work Hours  
 
Construction Leader Required: Yes 
 
Construction Support Staff Required: Yes  
Anticipated Number: 1 person  
Required Certification: aggregate, concrete  
Duties:  inspection, material testing 
 
Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a 
field office overhead rate will be required. 
 
For more information, contact:  Sandra MacDonald, Contract Specialist, sandra.macdonald@dot.state.wi.us  
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CONSULTANT PACKAGE NO.  20 (updated-8/25/08) 
 
  
 

 
Cancelled 
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CONSULTANT PACKAGE NO.  21 (SE FWY) 
 
 Project I.D. #1 1090-22-70 
 Highway/Street: Rock Freeway 
 Termini/Location: Racine Avenue Bridges and Approaches 
 County: Waukesha 
 Length:  1.006 Miles 
 Project Type: Bridge Rehabilitation 
 Urban and/or Rural: Rural 
 Traffic Control: Staged construction to maintain local access. 
  
 Letting Date: March 10, 2009 
 
 Anticipated Construction Cost:  $6.4 million 
  
  
Major Items of Work:  Bridge Re-decking & Jacking, Box Culvert Extension, Construction of 2 
Roundabouts, Storm Sewer, Lighting, Concrete Pavement, Bridge Painting, Concrete Curb & Gutter 
 
Complexity Level: High  
 
Associated Contracts: None  
 
Restrictions: None  
 
Construction Leader Required:  Yes  
 
Construction Support Staff Required: Yes  
Anticipated Number: 3 Persons   
Required Certification: Material certifications for inspection (concrete, aggregate, bridge painting). 
  
Duties:   Full contract administration including inspection, materials sampling/testing, record keeping, 
finals, public information, monthly public information meetings, and coordination with Waukesha County 
project at north limits of this project.   
 
Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a 
field office overhead rate will be required. 
 
For more information, contact:  Sandra MacDonald, Contract Specialist, sandra.macdonald@dot.state.wi.us 
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CONSULTANT PACKAGE NO.  22 
 
 Project I.D. 2320-00-70 
 Highway/Street: STH 100 (Brown Deer Road) 
 Termini/Location: STH 57 – IH 43 
 County: Milwaukee 
 Length:  2.05 miles 
 Project Type: Pavement reconstruction 
 Urban and/or Rural: Urban-rural 
 Traffic Control: Construction staging includes initial construction of temporary crossovers.  

Two-way traffic is diverted to one half of this divided highway while the 
other half is constructed.  Intersections must remain open to traffic so 
these areas will be completed in segments using high-early strength 
concrete during nighttime hours. 

  
 Letting Date: February 10, 2009 
 
 Anticipated Construction Cost:  $7,800,000 
  
Major Items of Work: Construction engineering and inspection services for removing existing 

pavement, grading, placing fly-ash base course, concrete paving, monitoring 
traffic control, and replacement of existing traffic signals.  Construction activity is 
anticipated from April 2009 through November 2009. 

 
Complexity Level: Medium-High  
 
Associated Contracts: None 
 
Restrictions:  
 
Construction Leader Required: Yes  
 
Construction Support Staff Required:  Two-three staff engineers for inspection services.  Additional 

inspection staff could be necessary for covering occasional 
nighttime activity.   

 
Anticipated Number: 3 to 4+ persons  
Required Certification: Concrete inspection and field-testing. 
Duties:  Construction inspection, material field testing, coordination with WisDOT 

and contractor, construction progress estimates, weekly progress 
meetings, construction contract modifications, finals.  Construction 
engineering consultant services are required from March 2009 through 
March 2010. 

 
Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a 
field office overhead rate will be required. 
 
For more information, contact:  Sandra MacDonald, Contract Specialist, sandra.macdonald@dot.state.wi.us 
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CONSULTANT PACKAGE NO.  23 
 
 Project I.D. #1 3330-05-71 
 Highway/Street: STH 31 (Green Bay Road) 
 Termini/Location: STH 50 intersection and STH 158 intersection 
 County: Kenosha 
 Length:  1.08 miles 
 Project Type: Intersection reconstruction 
 Urban and/or Rural: Urban 
 Traffic Control: Construction staging at these two high traffic volume urban intersections 

requires temporary signals with lane closures for reconstructing right turn 
lane islands and median areas. 

  
 Letting Date: June 9, 2009 
 
 Anticipated Construction Cost:  $1,300,000 
  
 Project I.D. # 2 3340-08-70 
 Highway/Street: STH 31 (Green Bay Road) 
 Termini/Location: 45th Street intersection 
 County: Kenosha 
 Length:  0.17 miles 
 Project Type: Intersection reconstruction  
 Urban and/or Rural: Urban 
 Traffic Control: Construction staging at this high traffic volume urban intersection requires 

lane closures for adding a new right turn lane, reconstructing STH 31 
median areas and installing a new traffic signal. 

  
 Letting Date: June 9, 2009 
 
 Anticipated Construction Cost:  $400,000 
  
  
Major Items of Work: Construction engineering and inspection services for 1) modifying right turn lanes 

with islands, 2) closing STH 31 median openings for extending left turn lanes and 
3) replacing existing traffic signals at the STH 50 and STH 158 intersections.  
Add a right turn lane and extend left turn lanes along STH 31 with a new traffic 
signal at its 45th Street intersection.  Construction activity is anticipated from 
August 2009 through November 2009. 

 
Complexity Level: Medium-High  
 
Associated Contracts: 3330-05-71 and 3340-08-70 
 
Restrictions:  
 
Construction Leader Required: Yes  
 
Construction Support Staff Required:  Two staff engineers for inspection services.  Additional 

inspection staff could be necessary for covering some 
occasional nighttime activity.   

 
Anticipated Number: 3+ persons  
Required Certification: Concrete inspection and field-testing. 
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Duties:  Construction inspection, material field testing, coordination with WisDOT 
and contractor, construction progress estimates, weekly progress 
meetings, construction contract modifications, finals.  Construction 
engineering consultant services are required from July 2009 through 
March 2010.   

 
Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a 
field office overhead rate will be required. 
 
For more information, contact:  Sandra MacDonald, Contract Specialist, sandra.macdonald@dot.state.wi.us 
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CONSULTANT PACKAGE NO. 24   
 
 Project I.D. #1 2440-08-70 
 Highway/Street: Sixth Street/STH 20 
 Termini/Location: Grand Avenue to Main Street 
 County: Racine 
 Length:  0.25 miles 
 Project Type: Reconstruct 
 Urban and/or Rural: Urban 
 Traffic Control: Construction staged, open to local traffic  
 Letting Date: December 9, 2008 
 Anticipated Construction Cost:  $1,000,000 – 1,999,999 
  
 Project I.D. # 2  2440-08-71 TIED ON CONTRACT  
 Highway/Street: Sixth Street/STH 20 
 Termini/Location: Grand Avenue to Main Street 
 County: Racine 
 Length:  0.25 miles 
 Project Type: Enhancements/Streetscape 
 Urban and/or Rural: Urban 
 Traffic Control: Construction staged, open to local traffic  
 Letting Date: December 9, 2008 
 
 Anticipated Construction Cost:  $250,000 – 499,999 
   
Major Items of Work: Storm sewer, concrete pavement, traffic signals, concrete unit pavers 
 
Complexity Level: medium  
 
Associated Contracts: none  
 
Restrictions: none  
 
Construction Leader Required: yes  
 
Construction Support Staff Required: yes  
Anticipated Number: 2   
Required Certification: aggregate, concrete   
Duties:  All project administration, inspection, testing   
 
Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a 
field office overhead rate will be required. 
 
For more information, contact:  Sandra MacDonald, Contract Specialist, sandra.macdonald@dot.state.wi.us 
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CONSULTANT PACKAGE NO.  25 (SE FWY) 
 
 Project I.D. #1 1100-18-60 
 Highway/Street: USH 45; City of Milwaukee 
 Termini/Location: Structure B-40-360 
 County: Milwaukee 
 Length:  0.090 miles 
 Project Type: Bridge Rehabilitation 
 Urban and/or Rural: Urban 
 Traffic Control: One lane in each direction closed throughout construction. 
  
 Letting Date: June 9, 2009 
 
 Anticipated Construction Cost:  $499,999 - $1,000,000 
  
 
 Project I.D. # 2 1100-18-70 
 Highway/Street: USH 45; City of Milwaukee 
 Termini/Location: Structure B-40-360 
 County: Milwaukee 
 Length:  0.020 miles 
 Project Type: Bridge Painting 
 Urban and/or Rural: Urban 
 Traffic Control: Multiple staged construction.  Lane closures on USH 45 at off-peak hours  
  
 Letting Date: June 9, 2009 
 
 Anticipated Construction Cost:  $499,999 - $1,000,000 
  
  
Major Items of Work:   Deck repair, bridge painting, permanent signals 
 
Complexity Level:  Medium  
 
Associated Contracts:  These two projects are tied together as one contract.  
 
Restrictions:  
 
Construction Leader Required:  Yes  
 
Construction Support Staff Required:  Yes  
Anticipated Number:   2 people   
Required Certification:   Concrete 
Duties:   Inspection, Materials Testing 
 
Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a 
field office overhead rate will be required. 
 
For more information, contact: Sandra MacDonald, Contract Specialist, sandra.macdonald@dot.state.wi.us 
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CONSULTANT PACKAGE NO.  26 
 
 Project I.D. #1 2565-01-70 
 Highway/Street: STH 57 Green Bay Road 
 Termini/Location: Marne Avenue to Good Hope Road 
 County: Milwaukee 
 Length:  4.0 Miles 
 Project Type: Resurface/Rehabilitation 
 Urban and/or Rural: Urban 
 Traffic Control: Yes 
  
 Letting Date: May 12, 2009 
 
 Anticipated Construction Cost:  $4.0 - $4.5 million 
    
Major Items of Work:   Grading, storm sewer, base aggregate, concrete curb & gutter, HMA 

pavement, intersection improvements, base patching, signals, 
landscaping and signs. 

 
Complexity Level: Medium 
 
Associated Contracts: None 
 
Restrictions: This is a 1-year construction project with a fall 2009 completion. 
 
Construction Leader Required: No 
 
Construction Support Staff Required: Yes 
Anticipated Number: 2 – Assistant Project Engineer  
Required Certification: Aggregate, concrete & asphalt 
Duties:  Fieldmanager data entry, general inspection and materials testing. 
 
Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a 
field office overhead rate will be required. 
 
For more information, contact: Sandra MacDonald, Contract Specialist, sandra.macdonald@dot.state.wi.us 
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CONSULTANT PACKAGE NO.  27 
 
 Project I.D. #1 2265-13-70 
 Highway/Street: STH 241  South 27th Street 
 Termini/Location: South County Line to Drexel Avenue 
 County: Milwaukee 
 Length:  4.0 Miles 
 Project Type: Resurface/Rehabilitation 
 Urban and/or Rural: Urban/Rural 
 Traffic Control: Yes 
  
 Letting Date: March 9, 2009 
 
 Anticipated Construction Cost:  $4.0 - $4.2 million 
    
Major Items of Work:   Grading, storm sewer, base aggregate, concrete curb & gutter, HMA 

pavement, base patching, deck overlay, landscaping and signs. 
 
Complexity Level: Medium 
 
Associated Contracts: None 
 
Restrictions: This is a 1-year construction project with a fall 2009 completion. 
 
Construction Leader Required: No 
 
Construction Support Staff Required: Yes 
Anticipated Number: 1 – inspector  
Required Certification: Aggregate, concrete & asphalt 
Duties:  Fieldmanager data entry, general inspection and materials testing. 
 
Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a 
field office overhead rate will be required. 
 
For more information, contact: Sandra MacDonald, Contract Specialist, sandra.macdonald@dot.state.wi.us  
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CONSULTANT PACKAGE NO.  28 
 
 Project I.D. #1 2290-11-70 
 Highway/Street: STH 38 Northwestern Avenue 
 Termini/Location: Golf Avenue to Rapids Drive 
 County: Racine 
 Length:  0.44 Miles 
 Project Type: Resurface/Rehabilitation 
 Urban and/or Rural: Urban 
 Traffic Control: Yes 
  
 Letting Date: May 12, 2009 
 
 Anticipated Construction Cost:  $1.7 - $2.2 million 
    
Major Items of Work:   Grading, storm sewer, base aggregate, concrete curb & gutter, HMA 

pavement, landscaping and signs. 
 
Complexity Level: Medium 
 
Associated Contracts: None 
 
Restrictions: This is a 1-year construction project with a fall 2009 completion. 
 
Construction Leader Required: No 
 
Construction Support Staff Required: Yes 
Anticipated Number: 2 – Assistant Project Engineer  
Required Certification: Aggregate, concrete & asphalt 
Duties:  Fieldmanager data entry, general inspection and materials testing. 
 
Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a 
field office overhead rate will be required. 
 
For more information, contact:  Sandra MacDonald, Contract Specialist, sandra.macdonald@dot.state.wi.us  
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